

**FRANKLIN COUNTY
PUBLIC WORKS DEPARTMENT
3416 Stearman Ave.
Pasco, WA 99301**

DATE: January 23, 2012
ATTENTION: All plan holders and bidders
RE: CRP 593 - Road 100 / Dent Road Extension Phase 2

ADDENDUM #2

Addendum No. 2 to the Plans, Specifications and Contract Documents as prepared by Franklin County Public Works, is hereby submitted for use in bid preparation and submittal.

The following changes, additions, and/or deletions are hereby made a part of **CRP 593 – Road 100 / Dent Road Extension Phase 2 Project**, as fully and completely as if the same were entirely set forth in the Plans, Specifications, and Contract Documents. Changes and additions are noted in *italics*, and deletions are noted in ~~strikethrough~~.

SPECIAL PROVISIONS

**SECTION 1-07, LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC
1-07.24, Right of Way**

On Page 34 revise the Station call-out of Sta ~~R-6+50~~ to read Sta R 65+00.

All bidders will be required to furnish Franklin County with evidence of the receipt of this addendum. This addendum will be incorporated in and made part of the contract when awarded and formally executed.

Lc: Project File